



ADDENDUM 2

April 30, 2019

ITN TDD 57-19

**Design & Construction of a Real-Time Water Quality Monitoring Network for the Choctawhatchee Bay Watershed**

This addendum is to answer questions from prospective vendors and to update the timeline for the project.

**Note: The proposal due date had been extended to May 14, 2019 at 3:00 P.M.**

The updated tentative timeline is as follows:

Questions from potential proposers due	Date: 29 April 2019, 3:00 p.m.
Issue Addendum (if necessary)	Date: 1 May 2019
Proposal Response Due	Date: 14 May 2019, 3:00 p.m.
ITN Committee Review to Short List	Date: 11 June 2019
Short List Announcement	Date: 12 June 2019
Oral Presentation/Demonstration with Responses	Date: 18-24 June 2019 (if needed)
Board Review and Approval	Date: 16 July 2019

1. What is the contract term date? **It will be updated to be for one (1) year from when all parties have signed with the option of four (4) one (1) year renewals.**
2. Does the County plan on purchasing the equipment from the contractor? **Yes, if the budget will allow.**
3. Would the County be open to outsourcing the maintenance and monitoring? **Yes, it would be an option to the County.**

4. How does the County plan on monitoring the data? County staff will monitor data collection. The data will need to be sent to a computer which will be located at the Visitor's Center in Okaloosa Island. The Contractor will need to work with the department and the internal IT department to make sure things are running smoothly.
5. Under #3 of the Evaluation Criteria, it lists how the contractor should respond with respect to the pricing. Can you please explain what all needs to be included? The contractor should include their hourly rate as well as the cost of the equipment, overhead, and any installation or outside costs that might need to be included to give the County the total price for all work to be done.
6. What is the total budgeted amount for this project? The estimated budget amount for this project is \$300,000.