

ADDENDUM NO. 1

TO: ALL BIDDERS
PROJECT: ITB PW 12-18: GOLF LINKS STORMWATER IMPROVEMENTS
BID TIME AND DATE: CANCELLED

January 23, 2018

Project ITB PW 12-18 Golf Links Stormwater Improvements has been cancelled and will be readvertised at a later date.

/s/ Roy Petrey _____
Roy Petrey, P.E.
Project Manager